

WEBEL TECHNOLOGY LIMITED

CORRIGENDUM - I

Tender No. WTL/TET/CON/20-21/003 dated 20.07.2020

Sl. No.	Section	Clause No.	Page No.	Present Entry	Replace with
1	D	15	14	LIQUIDATED DAMAGE The job includes the supply and installation of materials mentioned in the tender document. In the event of failure to meet the job completion in stipulated date/time liquidated damage may be imposed on the contractor for sum not less than 0.5% of the contract value for undelivered/installed items, each week or part thereof, subject to a ceiling of 10% of the total contract value (including all taxes & duties and other charges). In the event of LD exceeds 10% of the order value, WTL reserves the right to terminate the contract and WTL will get the job completed by any other competent party. The difference of cost incurred by WTL will be recovered from the contractor and PBG will be invoked.	LIQUIDATED DAMAGE Since no material delivery is there in this project, only bandwidth is to be provided. So, it can be treated same as "Delay in Commissioning". Ref page 6, under Section – A, "Scope of Work & Service Level Agreement"
2	A	20	5	The bidder needs to check the earthing and power supply before installation of their equipment. Ownership, maintenance and upkeep of the equipment are the bidder's responsibility and WTL will not be responsible for any damage to bidder equipment due to voltage fluctuation, UPS malfunction, short circuit, any earthing issue, theft, natural calamities, etc. The bidder also has to arrange for the necessary insurance for the equipment installed at branch premises with no cost to WTL.	This refers to the equipments provided by the BSP till termination of router (provided by WTL).
3	Date and time of Bid Submission has been extended up to 26 th August 2020 at 11.00 hrs.				
4	Date and time of Bid Opening has been extended up to 28 th August 2020 at 11.00 hrs.				
5	Date and time of sending details of EMD & Tender Fee submission has been extended up to 27 th August 2020 at 16.00 hrs.				
6	Date and time of Bid Submission Start has been extended up to 19 th August 2020 at 14.00 hrs.				